

In an effort to prepare your presentation with the most relevant information please see the following:

1. At the time the RFQ was published, the project budget was proposed as either \$2.245MM or \$5.782MM and was pending legislative appropriations funding. Has the budget been confirmed?
At this time the total project budget is \$2,245,715.
2. Is there any new information that can confirm the following as either included or excluded from the project scope:
 - a. A/E services for temporary relocation of the library operation and any other spaces or functions temporarily displaced due to construction.
This effort remains within the scope of services and will be adjusted as the project is better defined. The Project Manager will provide guidance to the selected firm.
 - b. A/E services for the remaining 2nd floor office/classroom/lab spaces not recently renovated. **This effort is not likely to occur since the project is only partially funded.**
 - c. Please clarify the extent of anticipated renovations to the North/South entrance and public stairway and existing elevator. **I would invite you to tour the WLR 2nd floor entrances and see for yourself the changes the College would expect to mimic , if possible, on the third floor.**
Regarding the elevator, NO CHANGES s are anticipated at this time.
3. Does PSC have a proposed or preferred location for the temporary relocation of the library and any other spaces or functions temporarily displaced due to construction? Are you looking for the A/E team to help make that determination? **YES, the Colleges does have a preferred location for the relocation of the library in the WCJ building. The temporary space will be reconfigured to accommodate library needs in the most cost efficient manner. The Project Manager will provide guidance to the selected firm.**