

**Addendum #1
RFQ #09-04**



**CM at Risk Services:
Chain of Lakes Building**

Addendum Issue Date: **November 17, 2009**
Submittal Due Date: **December 1, 2009 at 4:00 p.m.**

The following revisions are hereby incorporated into the RFQ Documents:

Page	Description
4	Section 1, Definitions: Change "A/E" to "CM@Risk"
12	Section 2: Change "A/E" to "CM@Risk"
12	Section 3d: Change "A/E" to "CM@Risk"
13	Section 3e: Change "A/E" to "CM@Risk"
13	Section 4: Change "A/E" to "CM@Risk"
20	Delete sub-section 3a1
30	Proposed Project Staff Section: Delete "Project Architect"

This Addendum is hereby acknowledged:

Company Name: _____

Signature: _____ Date: _____

As acknowledgement of this Addendum, please include this signed page in Section 1 of your Submittal.
Failure to acknowledge receipt of this Addendum may result in disqualification of your Submittal.