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Addendum #1 
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Continuing Services Contract 

Addendum Issue Date:    May 10, 2016 
RFQ Due Date:    June 6, 2016 at 4:00 p.m. 

 

 
Clarifications/Notifications 
 
1. There have been several editorial changes to the RFQ 16‐01 & RFQ 16‐02 

document. Please download revised documents from the Purchasing website. 
  

Questions & Answers 
 
Q#1: Do you expect that landscape architectural responsibilities will be part of the package 
concerning the meeting on the 13th? 
 
A#1: No, landscape architecture responsibilities are not expected to be part of the package. 
 
Q#2: RFQ (16-01 A/E Services for Continuing Services), the pre-proposal meeting date is listed 
as June 13—believe that is a typo since the proposal is due June 6. Can you please send me 
the correct date and time of the pre-proposal. 
 
A#2: Pre-proposal conference, Friday 5/13, 2:00PM, WLR-104. 
 
Q#3: I've clicked on the link on page 16 of the PDF (document page number 12) for the Word 
versions of pages 28 through 40 as directed.  Unfortunately, it leads to a Page Not Found 
indication. 
  
A#3: URL corrected and PDF documents available to download. 
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